COMMON WAGE DETERMINATION

CITY: Carmel COUNTY: Hamilton STATE: Indiana

We, the undersigned Committee, appointed, pursuant to Chapter 319, Act of 1935, do fix and determine the
common wage scales to apply on the project,

RE: Common Construction Wage Determination

Owner: City of Carmel

Project: City of Carmel & Carmel Redevelopment Commission (RDC)
Various Projects — See Attached.

Wage rates listed below are for Commercial Projects (Job Classifications attached).

FOR SEVERAL CLASSIFICATIONS OF LABOR AS FOLLOWS:

CLASSIFICATION CLASS HOURLY FRINGE
RATE
Asbestos Workers Skilled 25.20 8.80
Semi-skilled 20.25 4.71
Unskilled 12.66 4.71
Boilermakers Skilled 27.25 11.20
Semi-skilled 21.48 10.70
Unskilled 16.11 10.70
Bricklayers Skilled 24.19 10.20
Semi-skilled 23.58 10.20
Unskilled 13.10 10.20
Carpenters Skilled 25.02 837
Semi-skilled 22.52 8.09
Unskilled 15.01 7.24
Carpet Layers Skilled 22.85 7.02
Semi-skilled 19.42 5.97
Unskilled 9.15 4.45
Cement Masons Skilled 21.00 8.05
Semi-skilled 16.80 8.05
Unskilled 12.60 8.05
Chemical Worker Skilled 19.97 3.40
Semi-skilled 17.97 3.40
Unskilled 9.98 3.40
Drywall Installer Skilled 25.02 837
Semi-skilled 22.52 8.09

Unskilled 15.01 7.24



Dynamite Men

Electricians
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Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Elevator Constructors Skilled

Glaziers

Hod Carriers

Iron Workers

Laborers

Millwrights

Mortar Mixers

Operating Engineers

Group I
Unskilled

Operating Engineers

Group IT

Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
23.95

Skilled
Semi-skilled
Unskilled

20.43
20.43
20.43

28.65
23.50
14.57

30.74
22.52
15.56

23.43
18.75
8.20

20.43
20.43
20.43

23.60
18.88
14.16

20.43
20.43
20.43

22.43
20.19
13.46

20.43
20.43
20.43

23.95
23.95
8.54

23.00
23.00
23.00

5.80
5.80
5.80

11.25
8.71
6.28

13.32
12.16
0.54

8.38
8.38
5.14

5.80
5.80
5.80

12.69
12.69
12.69

5.80
5.80
5.80

9.34
8.86
7.38

5.80
5.80
5.80

8.54
8.54

8.54
8.54
8.54
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Operating Engineers Skilled 20.00 8.54
Group III Semi-skilled 20.00 8.54
Unskilled 20.00 8.54

Operating Engineers Skilled 16.60 8.54
Group IV Semi-skilled 16.60 8.54
Unskilled 16.60 8.54

Painters (Brush-roll) Skilled 20.74 7.91
Semi-skilled 14.52 6.62

Unskilled 10.37 2.91

Painters (Spray) Skilled 21.74 7.91
Semi-skilled 14.52 6.62

Unskilled 10.37 291

Pile-Drivers Skilled 25.02 8.37
Semi-skilled 22.52 8.09

Unskilled 15.01 7.24

Plasterers Skilled 22.80 8.10
Semi-skilled 18.24 8.10

Unskilled 13.68 8.10

Plumbers & Skilled 27.50 10.12
Steamfitters Semi-skilled 20.63 7.12
Unskilled 9.63 537

Pointer/Caulker Skilled 26.20 6.71
Cleaners Semi-skilled 23.58 6.71
Unskilled 13.10 6.71

Roofers Skilled 21.36 6.75
Semi-skilled 17.09 4.55

Unskilled 10.68 235

Sheet Metal Skilled 26.03 13.22
Workers Semi-skilled 19.52 12.44
Unskilled 13.02 11.53

Sound & Skilled 22.30 8.55
Communication Semi-skilled 18.95 8.41

Unskilled 11.15 5.30



Sprinkler Fitters

Stone Masons
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Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Technical Engineers Skilled

(Instrument)

Semi-skilled
Unskilled

Technical Engineers Skilled
(Rodman/Chainman) Semi-skilled

Terrazzo Mechanics

Terrazzo Finishers

Tile & Marble
Setters

Tile / Marble
Finishers

Truck Drivers
3 tons & under

Truck Drivers -

Tandem

Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi Skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi Skilled
Unskilled

Skilled
Semi-skilled
Unskilled

Skilled
Semi-skilled

(Over 15-Ton Single) Unskilled

Truck Drivers

Tri-Axle Truck

Skilled
Semi-skilled
Unskilled

27.59
22.08
16.55

26.20
23.58
13.10

23.98
20.38
10.79

20.43
19.93
19.43

27.12
2410
12.05

20.20
17.50
10.89

26.81
23.96
11.98

18.29
16.44
10.89

19.85
19.85
19.85

19.90
19.90
19.90

20.05
20.05
20.05

10.45
10.45
10.45

6.71
6.71
6.71

6.29
5.14
5.14

5.80
5.80
5.80

6.97
6.97
6.97

4.20
4.20
4.20

6.67
6.67
6.67

4.20
4.20
4.20

6.25
6.25
6.25

6.25
6.25
6.25

6.25
6.25
6.25
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Truck Drivers Skilled 19.49 6.25
(Single Axle) Semi-skilled 19.49 6.25
Unskilled 19.49 6.25
Truck Drivers Skilled 20.05 6.25
Semi-Low Boy Semi-skilled 20.05 6.25
(Tandem) Unskilled 20.05 6.25
Truck Mechanics Skilled 19.56 6.25
Semi-skilled 19.56 6.25
Unskilled 19.56 6.25
Warehousemen Skilled 19.90 6.25
Semi-skilled 19.90 6.25
Unskilled 19.90 6.25

All APPRENTICE-As approved by the U.S. Department of Labor Bureau of
Apprentice Training

The wage rate under column Total Hourly Wage Rates as set forth by the Committee
are the Minimum wage rates to be paid and shall not prevent the employer from paying a
higher rate. However, the Hourly Rate column plus the Other Hourly Compensation
column must equal the Total Hourly Wage Rate.

The rates are established on the date signed, however, if the project is not awarded within
one hundred eighty (180) days, a new updated wage rate shall be required.

Stipulation as the employment of apprentices: Apprentice will be permitted to work for
less than the predetermined rate for the classification of work they perform when they are
employed pursuant to an individual registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training.
Their wage rate shall be their warranted percentage of the herein listed skilled
classification common wage rate. Apprentice shall be permitted to work only as the ratio
to journeymen in the apprenticeship in the apprentice program standard state.

The absence of a wage determination for the classes of Semi-Skilled and Unskilled
workers in a particular classification is the result of the committee’s determination that

the prevailing practice in the focally is not to use Semi-Skilled or Unskilled workers in
that classification on construction sites.

On all public work projects where wages are set in Hamilton County there will be
certified payroll records kept by said Construction Manager on a weekly basis.



Dated17th of September 2004

COMMON WAGE COMMITTEE
N
ﬁdustry Representative County Resident Taxpayer
Awarding Agency Appointee Owner Appointee
Tl e AT Vs
Cofnty Resident ’%‘fm yer Fedération of L4bor
Legislative Body Appointee Representing the State of Indiana
Gﬁvernor’s‘bﬁice, -

State of Indiana
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EXHIBIT A
CITY OF CARMEL COMMON CONSTRUCTION WAGE HEARING
SEPTEMBER 2004

Engineering Department Project

zoof/ 7S 136™ Street & Gray Road Intersection Improvement $375.000

¢ This project involves design and installation of a traffic signal at this “T" intersection or, as
an alternate, the installation of 2 single lane roundabout. Includes design, construction and
ingpection. This intersection has already had & Signal Warrant Analysis, and 8 signal is

warrented

- ;;‘;;ﬁ’é%é rd d& C Driv a ntersecti 0 ents $2258.000

“ ‘ e This project involves traffic signal replacement, adjustments to intersection slignment, and
the addition of pedestrian crossings. Includes design, construction and inspection of this
intersection improvement.

i G AA Way & Merchants Square action Improvements $150,000
Ll e o 'This project involves adjustments to in ion alignment, and the addition of pedestrian

crossings. Includes design, construction and inspection of this intersection improvement.
. 750 8 Mill Road from 136th Street to 146 Str 0
Lo s The 1.0 mile project is from 136 Street to 146” Strect. Project will include intersection

improvements at the 141* Street intersection in the form of a roundabout. The project will
consist of boulevard style roadway with concrete curb & gutter, asphalt pavernent, and storm
sewers. There will be improvements to the crossing over Williams Creek. There will also be
bituminous recreational paths on either side of the road per the City of Carme] Alternative
Transportation plan.

. s/7 G5 Ditch Road from 1367 Street to 1417 Street §1,250,000

7.00%/4 ¢ This 0.5 miles project from 136™ Street to 141" Street will be include boulevard style
roadway improvements consisting of curbed asphalt, storm sewers and bituminous
recreational paths on both sides of the road. The project will also include improvements to
one creck crossing. Improvements will also include the construction of a roundabout at 136
Street.

20 Ditch Road from 141" Street to 146" Street §1 0

CoOri&” e This 0.5 miles project from 141* Strect to 146" Street will be include boulevard style
rosdway improvements consisting of curbed asphalt, storm sewers and bituminous
recroational paths on both sides of the road. Improvements will also include the construction

of a roundabout at 141% Street.
2 oG 301 136" Street from Ditch Rosd to Springmill Road §2.800,000

» This project is 1.0 mile long. It will consist of boulevard style roadway improvements that
include curbed asphalt roadway and storm sewers. It will require improvements to ono ¢reek
crossing. The project will tic into roundabouts at cach end that are part of other projects.
There will also be bituminous recreational paths on both sides of the road.

A-l
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706f/28213 from S I Road to Oak Ridge Rd. §3.20

- e This project is 1.0 milc long. It will consist of boulevard style roadway improvements that
include curbed asphalt roadway and storm sewers, Tt will require improvements to two creek
crossings. This project will include the construction of & roundabout at the intersection of
136® Street and Oak Ridge R4, and will tie into a roundabout constructed as part of another
project at Springmill Rd. There will also be bituminous recreational paths constructed on

both zides of the road.

/% ¢35 136" Street from Oak Ridge 31 $1.0

oot e This project is 0.25 miles long. It will consist of boulevard style roadway improvements that
include curbed asphalt roadway and storm sewers. The project will include the construction
of  roundabout at the intersection of 136" Street and Eglin Road and will tie into a
roundabout at Oak Ridge Rd. that is part of other projects. There will also be bituminous

recreational paths on both sides of the road.
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» Thie project consists of n dabouts at 131* Street & Meridizn Cornets Boulevard and at
131" Street & Springmill Road. Boulevard style roadwey improvements will also be
constructed from Meridian Corners Boulevard west to Spring Mill Road and then north on
Springmill Road to Kingsbury Drive tying inte widening on Springmill accomplished by
another project. This project will also include concrete curb & gutter, asphalt roadway, storm
gewers, recreationa] paths, and the construction of one oreek ¢rossing.

~
i

96™ St, to 106" Street $3.100,00(

2669/ e This project is approximately 1 mile from 96 Strect to 106" Street. Construction will
consist of 2 four-lane boulevard from 96 Street to a point approximately 2,800 feet north of
96™ Street. From there north to 106® Street, the roadway will be a two lane boulevard cross
section. At 1062 Street, the project will tie into the new roundabout that exists there. Itwill
have recreational paths on both sides.

YRSACEE R e This project is approximately 0.5 miles in length from 96™ Street 10 99® Street. There will be
2 roundsbout zt the 96 Strest intersection. It will be a 4-lane boulevard style roadway with
concrete curb & gutter, asphalt pavement, grass medians, storm sewers and recreational paths
on both gides of the road.

o gsze 7 11608 & Illinois Street $7,000,000

LONT v This project consists of the reconstruction of 116" Street from Springmill Road to US 31 as
well a8 the construction of Nlinois Strect from 900 feet south of 116" Street to 2,200 feet
north of 116® Street. The project also includes the construction of roundabouts at 116% &
Springmill and st 116® & Nllinois. Both 116® Strect and Nlinois Street will be improved to
four-lane boulevard style roadways. This project will also include concrete curb & gutter,
asphalt roadway, storm sewers, and recreational paths.

A-2
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Utility P ts for Co n Construction Wages — September 2004
Water Utility

P nuions — Anne Area

Project includes the installation of primarily 8” water mains to seven recently annexed
subdivigions. Project includes excavation, pipe installation and fitting, street and concrete
repair. Estimated Cost: $1,400,000

Well 20

Project includes the installation of a new production well and raw water main at 106th
and Hazel Dell Road. Project includes well drilling, excavation, pipe installation and
fitting, sirect and concrete restoration, electrical work, and brick work.

Estimated Cost: $1,200,000

Weste M ensi

.. This project is for the installation of new water transmission mains in the Shelborne

Road/Towne Road area. Project includes excavation, pipe installation and fitting, street
and concrete repair. Estimated Cost: $1,500,000

Water Plant 5 Expansion

Project is expand Water Treatment Plant #5 by and additional 4 mgd. Project includes
piping, concrete work, excavation, electrical, carpentry, and brickwork.

Estimated Cost: $2,100,000

Water Plant #1

~ Project is for the construction of a new water treatment plant and maintenance facility

that will supply up to 16mgd. Project includes piping, concrete work, excavation,
electrical, carpentry, and brickwork.
Estimated Cost: $25,000,000

Project includes the installation of primarily 8” sanitary sewer mains to seven recently
annexed subdivisions. Project includes excavation, pipe installation and fitting, street and
concrete ropair, Estimated Cost: $2,500,000
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Wastewater Plant Improvements

20613 1T,
20677 Project includes replacement of the gravity belt thickener, aeration tank improvements,
odor control, and primary sludge pumping. Includes Project includes excavation, pipe
installation and fitting, equipment installation, and electrical work.

Estimated Cost: $2,500,000



